AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
J	1		3

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
0001	08 SEP 2026		PDPG262040

6. ISSUED BY	CODE	7. ADMINISTERED BY *(If other than Item 6)*	CODE
W7MX USPFO ACTIVITY CAANG 163 KO FOR CAANG DO NOT DELETE, 1560 GRAEBER ST SUITE 29 MARCH ARB, CA 92518-1715 UNITED STATES DAVID MORENO, EMAIL: DAVID.MORENO.34@US.AF.MIL TELEPHONE: 951-655-5461	W50S74	SCD: PAS:	

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*	(X)	9A. AMENDMENT OF SOLICITATION NUMBER
	☒	W50S7426QA022
		9B. DATED *(SEE ITEM 11)* 03 SEP 2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED *(SEE ITEM 13)*
CODE / FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.
If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

SEE SECTION G - CONTRACT ADMINISTRATION DATA

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

The purpose of this amendment is to;
1. Change the site visit time and date from 11 September 2026 to 15 September 2026 at 1130 am PST.
2. Extend quote due date to 21 September 2026.
3. All other terms and conditions remain the same.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

DRAFT

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Section 00 00 00 - Procurement and Contracting Requirements

The following changes have been made:

INFORMATION	FROM	TO
Contract Description	THIS SOLICITATION IS BEING PURSUED AS A Small Business SET-ASIDE, FOR CONSTRUCTION SERVICES: repair RTS- Multiple Buildings FOR THE 163 ATKW FOR THE CA ANG AT MARCH ARB. PROJECT MAGNITUDE: $500,000.00 TO $750,000.00 SITE VISIT WILL BE CONDUCTED ON 11 September 2026 AT 10:00 AM PST. YOU MUST SUBMIT THE VISITORS PASS REQUEST INORDER TO ATTEND THE SITE VISIT NO LATER THAN 4 September 2026 at 2:00 pm PST. THE NAICS CODE FOR THIS ACQUISITION IS 236220 AND THE SMALL BUSINESS SIZE STANDARD IS $45,000,000.00. BID GUARANTEE; FAILURE TO FURNISH A BID GUARANTEE IN THE PROPER FORM AND AMOUNT, BY THE TIME SET FOR OPENING OF QUOTES, MAY BE	THIS SOLICITATION IS BEING PURSUED AS A Small Business SET-ASIDE, FOR CONSTRUCTION SERVICES: repair RTS- Multiple Buildings FOR THE 163 ATKW FOR THE CA ANG AT MARCH ARB. PROJECT MAGNITUDE: $500,000.00 TO $750,000.00 SITE VISIT WILL BE CONDUCTED ON 15 September 2026 AT 11:30 AM PST. YOU MUST SUBMIT THE VISITORS PASS REQUEST INORDER TO ATTEND THE SITE VISIT NO LATER THAN 4 September 2026 at 2:00 pm PST. THE NAICS CODE FOR THIS ACQUISITION IS 236220 AND THE SMALL BUSINESS SIZE STANDARD IS $45,000,000.00. BID GUARANTEE; FAILURE TO FURNISH A BID GUARANTEE IN THE PROPER FORM AND AMOUNT, BY THE TIME SET FOR OPENING OF QUOTES, MAY BE

	CAUSE FOR REJECTION OF THE QUOTE. FUNDS ARE NOT PRESENTLY AVAILABLE FOR THIS ACQUISITION. NO CONTRACT AWARD WILL BE MADE UNTIL APPROPRIATED FUNDS ARE MADE AVAILABLE	CAUSE FOR REJECTION OF THE QUOTE. FUNDS ARE NOT PRESENTLY AVAILABLE FOR THIS ACQUISITION. NO CONTRACT AWARD WILL BE MADE UNTIL APPROPRIATED FUNDS ARE MADE AVAILABLE